

Measure Fair
 I was told there would be no math
 221 E Walnut Street #110
 Pasadena, CA 91101, USA
 626-683-9188 ex 117

Prepared by Jim Riherd
 8/3/2021 4:04 PM

Customer	Job Site
Tom Higs ABC BLVD Pasadena Ca 91101 U.S 555 555 555	Tom Higs ABC BLVD Pasadena Ca 91101 U.S 555 555 555


Project Summary							
Tab	#Rooms	#Stairs	Floor Area	Wall Area	Base Peri	#Doors	#Windows
Cave Creek Paint Takeoff	27	0	672.9029 SY	1,577.0378 SY	1437'1"	26(78'0")	18(24.0000 SY)

Item Description	Usage	Linear Length	Net Area	Base Peri	Seam Length	Waste*
Base Paint 4" LF	1,800.0 LF (4*450LF/Gallon)		1,431.3 LF			25.8%
Behr Kalahari Sunset #MQ1-25 SF	4,000.00 SF (444.4444 SY) (10*400SF/Gallon)		3,895.77 SF (432.8630 SY)	0"		2.7%
Behr Pacific Blue Sunset #MQ1-55 SF	1,200.00 SF (133.3333 SY) (3*400SF/Gallon)		879.95 SF (97.7717 SY)	0"		36.4%
Exterior Behr Tan #MQ1-55[1] SF	2,400.00 SF (266.6667 SY) (6*400SF/Gallon)		2,268.63 SF (252.0706 SY)	0"		5.8%
Exterior Labor SF	2,300.00 SF (255.5556 SY) (23*100SF/Hour)		2,268.63 SF (252.0706 SY)			1.4%
Interior Labor SF	15,300.00 SF (1,700.0000 SY) (170*90SF/Hour)		15,293.31 SF (1,699.2563 SY)			0.0%
Coat 2 - Behr Kalahari Sunset #MQ1-25 SF	4,000.00 SF (444.4444 SY) (10*400SF/Gallon)		3,895.77 SF (432.8630 SY)	0"		2.7%
Behr Seaside Villa #s190-1 SF	6,800.00 SF (755.5556 SY) (17*400SF/Gallon)		6,679.40 SF (742.1553 SY)	0"		1.8%
Coat 2 - Behr Seaside Villa #s190-1 SF	6,800.00 SF (755.5556 SY) (17*400SF/Gallon)		6,679.40 SF (742.1553 SY)	0"		1.8%
INSL-X Sure Step Light Gray Concrete Paint SF	2,300.00 SF (255.5556 SY) (23*100SF/Gallon)		2,220.03 SF (246.6696 SY)	832'5"		3.6%
INSL-X Sure Step Light Peach Concrete Paint SF	1,100.00 SF (122.2222 SY) (11*100SF/Gallon)		1,098.09 SF (122.0104 SY)	0"		0.2%
INSL-X Sure Step Peach Concrete Paint SF	600.00 SF (66.6667 SY) (6*100SF/Gallon)		520.08 SF (57.7863 SY)	343'11"		15.4%
White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF	14,000.00 SF (1,555.5556 SY) (28*500SF/Gallon)		13,723.74 SF (1,524.8605 SY)	0"		2.0%

* For roll products, the waste is waste ratio; for others, the waste is waste addon.



Hall (102)

- Base Paint 4" LF
- Interior Labor SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Peach Concrete Paint SF
- INSL-X Sure Step Peach Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Exam 5 (114)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





BioHaz (116)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Exam 9 (119)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF












Jan (121)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF












Exam 3 (111)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Exam 2 (110)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF












Staff Toilet (108)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF













Riser

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF













Exam 1 (107)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF




IT (105)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF




Physician 1 & 2 (122)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Reception/Manager/Phys 2 & 4

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF













Waiting (25-101)

- Base Paint 4" LF
- Behr Pacific Blue Sunset #MQ1-55 SF
- Interior Labor SF
- INSL-X Sure Step Light Peach Concrete Paint SF
- INSL-X Sure Step Peach Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Draw (104)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Lounge (106)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Storage (126)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF













Exam 7 (117)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Exam 8 (118)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Exam 10 (120)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Exam 4 (113)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF




Exam 6 (115)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF





Storage/Equipment (133)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF




Patient Toilet (131)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF












Patient Toilet (130)

- Base Paint 4" LF
- Behr Kalahari Sunset #MQ1-25 SF
- Interior Labor SF
- Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
- Behr Seaside Villa #s190-1 SF
- Coat 2 - Behr Seaside Villa #s190-1 SF
- INSL-X Sure Step Light Gray Concrete Paint SF
- White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF



Meds (128)

-  Base Paint 4" LF
-  Behr Kalahari Sunset #MQ1-25 SF
-  Interior Labor SF
-  Coat 2 - Behr Kalahari Sunset #MQ1-25 SF
-  Behr Seaside Villa #s190-1 SF
-  Coat 2 - Behr Seaside Villa #s190-1 SF
-  INSL-X Sure Step Light Gray Concrete Paint SF
-  White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF




Rm1


Base Paint 4" LF

Exterior Behr Tan #MQ1-55[1] SF

Exterior Labor SF

White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker SF







Measure Fair

I was told there would be no math

221 E Walnut Street #110
Pasadena, CA 91101, USA
626-683-9188 ex 117

Proposal

BILL TO

SHIP TO

SKU#/ITEM NO.	DESCRIPTION	QTY UNIT	PRICE	AMOUNT
Base Paint		5 Gall...	\$19.0	\$95.00
Behr Kalahari Sunset #MQ1-25		32 Gall...	\$42.98	\$1,375.36
Behr Pacific Blue Sunset #MQ1-55		7 Gall...	\$42.98	\$300.86
Exterior Behr Tan #MQ1-55[1]		22 Gall...	\$42.98	\$945.56
Exterior Labor		88 Hour	\$20.0	\$1,760.00
Interior Labor		522 Hour	\$35.0	\$18,270.00
Coat 2 - Behr Kalahari Sunset #MQ1-25		32 Gall...	\$17.98	\$575.36
Behr Seaside Villa #s190-1		51 Gall...	\$17.98	\$916.98
Coat 2 - Behr Seaside Villa #s190-1		51 Gall...	\$17.98	\$916.98
INSL-X Sure Step Light Gray Concrete Paint		67 Gall...	\$65.69	\$4,401.23
INSL-X Sure Step Light Peach Concrete Paint		33 Gall...	\$65.69	\$2,167.77
INSL-X Sure Step Peach Concrete Paint		16 Gall...	\$65.69	\$1,051.04
White Interior/Exterior Multi-Surface Primer, Sealer, and Stain Blocker		89 Gall...	\$17.98	\$1,600.22
			Material	\$14,346.36
			Labor	\$20,030.00
			Tax Sales Tax 9.8%	\$3,368.87
			Total	\$37,745.23

CUSTOMER ACCEPTANCE AND APPROVAL

Print Name Tom Higs

Signature

Date 8/3/2021 4:04 PM